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Mandatory Pre-Bid Outreach for
Contractors

SFOBB Project 04-3G4434

o

All information presented here is an estimate; It is preliminary and subject to change.




Caltrans District 4

74

Gifirans Agenda

= \WWelcome and Introductions

 George Crosby, Caltrans Small Business Program
Advocate

* Project Development — Kenneth Young, Project
Manager

= Questions & Answers

* Networking - Primes and Subs

= Adjourn

All information presented here is an estimate; It is preliminary and subject to change.
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L/trans
Caltrans Small Business Program Goals

* Increase Small Business Certification
* |ncrease Contracting Opportunities

= Create Relationships between Prime Contractors
and Small Businesses

If you’re not certified:

= Register your business at DGS Website:
http://www.dgs.ca.gov/pd/Programs/OSDS/GetCertified.aspx

All information presented here is an estimate; It is preliminary and subject to change.
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L/trans .
Caltrans Small Business Program Goals

CALTRANS EXECUTIVE ORDER S-11-0

“California Department of Transportation will encourage,
and whenever possible, increase small business
participation, including Disadvantaged Business
Enterprises (DBE), in federally-assisted highway and
transit-related projects”

= 25% Certified Small Business Enterprise (SBE) goal
= 12.5% Disadvantaged Business Enterprise (DBE) goal
» 3% Disabled Veteran Business Enterprise (DVBE)goal

All information presented here is an estimate; It is preliminary and subject to change.



Caltrans District 4

PROJECT DATA

Cost - $1,020,000 approx.
Route 80, SFOBB, West Span, San
Francisco.

Environmental Permits — Categorical
Exemptions

Prime Contractor License - Class A or
Class C-51

All information presented here is an estimate; It is preliminary and subject to change.



Caltrans District 4

Replace Grating Shields, Ladders, Drainage Pipes
Mandatory Pre-Bid Meeting

INDEX OF PLANS STATE OF CALIFORNIA

—— — DEPARTMENT OF TRANSPORTATION

1 TITLE SHEET AND LOCATION MAP

PROJECT PLANS FOR CONSTRUCTION ON
2 CONSTRUCTION AREA SIGNS
3-8 REVISED STANDARD PLANS STATE HI GHWAY
7-20 STRUCTURE PLANS
THE_STANDARD PLANS LIST APPLICABLE TO THIS IN THE CITY AND COUNTY OF SAN FRANCISCO

CONTRACT IS INCLUDED IN THE NOTICE TO

SONTRACT IS INCLUDED [N THE NOTICE T AT SAN FRANCISCO-OAKLAND BAY BRIDGE WEST BAY

TO BE SUPPLEMENTED BY STANDARD PLANS DATED 2010

SAN FRANCISCO

End Work

Sta 160+00
SAN FRANCISCO SAN  FRANCISCO BAY
BAYSHORE VIADUCT,
SFOBB WEST BAY BRIDGE
Br No. 34 0003

YERBA BUENA CROSSING

YERBA BUENA
ISLAND
BRVanT ROUTE 80

o j} [ st J - = ’ 2 130

YBI
st ANCHORAGE,
3

N

|

Begin Work BEGIN CONSTRUCTION
Sta 50+00 STA 54+16 PM 5.8

PROJECT MANAGER

END CONSTRUCTION
STA 152+10 PM 7.8

PROJECT m?m g
REGISTERED CIVIL ENGINEER

October 28, 2013

THE STATE OF CALIFORNIA OR ITS.

CFFITERS OF AGENTS SHALL NOT BE

RESPONSIBLE FOR THE ACCURACY OR

COMPLETENESS OF SCANNED COPIES OF THIS PLAN SHEET.

DESIGN MANAGER

LAWRENCE A. JONES
DATE PLOTTED =) 06-NOV-2013
TIME PLOTTED =) 1005

=

Eiy
THE CONTRACTOR SHALL POSSESS THE CLASS (OR CLASSES) NO SCALE ) | CONTRACT No. I 04-3G4434 E&
OF LICENSE AS SPECIFIED IN THE "NOTICE TO BIDDERS." | PROJECT ID l 0412000043 F-‘_’

| BORDER LAST REVISED 2/1/2013 | CALTRANS WEB SITE [S: HTTP//WWW.DOT.CA.GOV/ RELATIVE BORDER scALE © H i T Dow FILE o ax1300804305001 a0n UNIT 0700 | PROJECT NUMBER & PHASE 04120000431
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04-G4434
West Span of SFOBB

All information presented here is an estimate; It is preliminary and subject to change.
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04-3G4434
Typical Tower View

All information presented here is an estimate; It is preliminary and subject to change.
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: 04-3G4434
z

Side View of Tower, Rocker, ladders

All information presented here is an estimate; It is preliminary and subject to change.
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04-3G4434
Typical access to Upper Ladders from

All information presented here is an estimate; It is preliminary and subject to change.
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04-3G4434

ypical Space between
Post

ower and End

All information presented here is an estimate; It is preliminary and subject to change.
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04-3G4434
Typical Space between
End Post

ower and

All information presented here is an estimate; It is preliminary and subject to change.
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04-3G44354

Catwalk under Deck
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All information presented here is an estimate; It is preliminary and subject to change.
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04-3G4434
nical View from Under Deck

All information presented here is an estimate; It is preliminary and subject to change.
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04-3G4434
Under Deck View of W1
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All information presented here is an estimate; It is preliminary and subject to change.
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04-3G4434
View of Existing Railing, Ladder at W1
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All information presented here is an estimate; It is preliminary and subject to change.
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04-3G4434
View of W7
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All information presented here is an estimate; It is preliminary and subject to change.
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04-3G4434
A similar Ladder at W4

All information presented here is an estimate; It is preliminary and subject to change.
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04-3G4434
A similar Ladder at W4
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All information presented here is an estimate; It is preliminary and subject to change.
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04-3G4434
View of Existing Grating Shield

All information presented here is an estimate; It is preliminary and subject to change.
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04-3G4434
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All information presented here is an estimate; It is preliminary and subject to change.
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04-3G4434
Inside View of Grating Shield

All information presented here is an estimate; It is preliminary and subject to change.
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PROJECT SCHEDULE

= Date Advertised
September 15, 2014

= Bids Open
October 8, 2014

= Construction Schedule
«January 2015 to October 2015

= 125 Working Days

All information presented here is an estimate; It is preliminary and subject to change.
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Item NoO.

ltem D
Description

LEAD COMPLIANCE PLAN

CONSTRUCTION AREA SIGNS

PORTABLE CHANGEABLE MESSAGE SIGN (LS)

JOB SITE MANAGEMENT

PREPARE WATER POLLUTION CONTROL PROGRAM

CLEAN BRIDGE DECK DRAINAGE SYSTEM

BRIDGE REMOVAL (PORTION)

RECONSTRUCT HANDRAILING
MISCELLANEOUS METAL (LADDER SAFETY SYSTEM)

MOBILIZATION AND TRUCKING

Unit

Estimated
Quantity

LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
50
LUMP SUM
6
16

LUMP SUM
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| EASE SUBMIT ALL BIDDER INQUIRIES FOR
IS PROJECT, IN WRITING, TO THE WEBSITE

NK BELOW:

http://www.dot.ca.gov/hqg/esc/oe/inquiry/bid |
nquiries.php

All information presented here is an estimate; It is preliminary and subject to change.



Caltrans District 4

NETWORKING



